



**RESUMEN GENERAL**

**OBRA:** CONSTRUCCIÓN DE SANITARIOS EN CEI CUAUHEMOC

**LOCALIDAD:** LA HERRADURA

CONCEPTO	APORTACION DE BENEF.	FUENTE DE FINANCIAMIENTO		IMPORTE
		FISM	FISE	
PRELIMINARES		\$ 250.07		\$250.07
CIMENTACION		\$ 21,692.56		\$21,692.56
ESTRUCTURA		\$ 26,238.37		\$26,238.37
ALBAÑILERIA		\$ 20,058.31		\$20,058.31
CANCELERIA		\$ 11,148.25		\$11,148.25
INSTALACIONES		\$ 24,628.13		\$24,628.13
ACABADOS		\$ 14,834.14		\$14,834.14
PRELIMINARES		\$ 108.08		\$108.08
CIMENTACION		\$ 21,596.45		\$21,596.45
ESTRUCTURA		\$ 19,655.81		\$19,655.81
ALBAÑILERIA		\$ 13,893.33		\$13,893.33
CANCELERIA		\$ 1,907.66		\$1,907.66
INSTALACIONES		\$ 1,333.63		\$1,333.63
ACABADOS		\$ 112.00		\$112.00
PRELIMINARES		\$ 42.42		\$42.42
CIMENTACION		\$ 4,977.14		\$4,977.14
ESTRUCTURA		\$ 2,194.44		\$2,194.44
ALBAÑILERIA		\$ 3,948.77		\$3,948.77
CANCELERIA		\$ 953.83		\$953.83
INSTALACIONES		\$ 1,226.64		\$1,226.64
ACABADOS		\$ 43.96		\$43.96



FORMULO  
DIRECCION DE  
DESARROLLO SOCIAL  
2018-2021  
XILITLA, S.L.P.

**C. ARG. ALFREDO MORAN GOMEZ**  
COORDINADOR DE DESARROLLO SOCIAL MPAL.

subtotal:	\$190,843.99
iva 16%:	\$ 30,535.04
<b>TOTAL:</b>	<b>\$ 221,379.03</b>