



**R E S U M E N   G E N E R A L**

**OBRA:** CONSTRUCCION DE DISPENSARIO MEDICO EN COL. FRANCISCO I. MADERO.

**LOCALIDAD:** XILITLA

C O N C E P T O	A P O R T A C I O N D E B E N E F .	F U E N T E D E F I N A N C I A M I E N T O		I M P O R T E
		F I S M	F I S E	
PRELIMINARES		\$ 1,039.04		\$ 1,039.04
CIMNTACÓN		\$ 297,015.18		\$ 297,015.18
ESTRUCTURA MUROS Y LOSA		\$ 180,804.26		\$ 180,804.26
PISOS Y BANQUETAS		\$ 18,975.04		\$ 18,975.04
INSTALACION ELECTRICA		\$ 9,863.14		\$ 9,863.14
HERRERIA Y PUERTAS		\$ 22,113.77		\$ 22,113.77
INSTALACION SANITARIA		\$ 17,576.00		\$ 17,576.00
ACABADOS		\$ 24,310.45		\$ 24,310.45
TECHADO DE SALA DE ESPERA		\$ 70,787.13		\$ 70,787.13
MOBILIARIO		\$ 35,140.00		\$ 35,140.00
ACARREO		\$ 60,000.00		\$ 60,000.00
<b>subtotal:</b>				<b>\$ 737,624.01</b>
<b>iva 16%:</b>				<b>\$ 118,019.84</b>
<b>TOTAL:</b>				<b>\$ 855,643.85</b>



**DIRECCIÓN DE  
DESARROLLO SOCIAL  
2018 - 2021  
XILITLA S.L.P.**  
**C. ARQ. ALFREDO MORAN GOMEZ  
COORDINADOR DE DESARROLLO SOCIAL MPAL.**