



RESUMEN GENERAL

OBRA: CONSTRUCCIÓN DE BODEGA MUNICIPAL

LOCALIDAD: XILITLA S.L.P.

CONCEPTO	APORTACION DE BENEF.	FUENTE DE FINANCIAMIENTO		IMPORTE
		FISM	FISE	
PREELIMINARES		\$ 31,753.49		\$31,753.49
CIMENTACION		\$ 225,741.90		\$225,741.90
ESTRUCTURA		\$ 148,109.78		\$148,109.78
ALBAÑILERIA		\$ 776,052.03		\$776,052.03
TECHADO		\$ 273,412.38		\$273,412.38
ACABADOS		\$ 60,327.40		\$60,327.40
MUEBLES SANITARIOS		\$ 27,593.00		\$27,593.00
INSTALACION SANITARIA		\$ 63,700.00		\$63,700.00
INSTALACION HIDRAULICA		\$ 20,964.59		\$20,964.59
INSTALACION ELECTRICA		\$ 67,065.40		\$67,065.40
COLOCACIONES		\$ 185,750.00		\$185,750.00

DIRECCION DE DESARROLLO SOCIAL
 FORMULARIO 2019-2021
 C. ARQ. ALFREDO MORAN GOMEZ
 COORDINADOR DE DESARROLLO SOCIAL MPAL.

SUBTOTAL	\$1,880,469.97
IVA	\$300,875.20
TOTAL	\$2,181,345.17

"ESTE PROGRAMA ES PÚBLICO, AJENO A CUALQUIER PARTIDO POLÍTICO. QUEDA PROHIBIDO SU USO PARA FINES DISTINTOS AL DESARROLLO SOCIAL"